

<b>Project name</b>	
<b>Prepared by</b>	
<b>Signature</b>	
<b>Date</b>	

## Responsibility matrix

	Conceptual BIM		Interim BIM		Detailed BIM		Approved BIM		Construction		Transfer for management	
	In charge	LOD	In charge	LOD	In charge	LOD	In charge	LOD	In charge	LOD	In charge	LOD
<b>3D BIM models</b>												
Architectural solutions (Interior, Equipment location, Building acoustics)*												
General plan, landscape												
Building structures												
HVAC (heating, ventilation, climate control)*												
Internal water supply and sewerage, external water supply and sewerage, rainwater drainage networks												
Internal power supply, external power supply												
Electronic communication systems (Access control, Security alarm, Electronic communication networks, Control and automation systems, Video surveillance), External electronic communication systems												
Thermal mechanics												
Fire detection and emergency alarm systems												
Federated model												
Others...												
...												
<b>Other BIM deliverables</b>	In charge		In charge		In charge		In charge		In charge		In charge	
Photogrammetry												
Laser scanning												
4D: simulation of the construction process												
4D: logistics, waste management, intensity												
4D: restoration and status management												
4D: Constructability Analysis												
Acoustic analysis												
Analysis of flow of people and escape route options												
Fire simulation												
Lighting simulation												
Security analysis												
Location analysis												
Analysis of exposure to sunlight												
Construction site risk analysis												
Energy efficiency analysis												
Sustainability analysis												
5D												
Visualisations												
Virtual reality												
Augmented reality												
Cost management												
...												

\* Design parts in parentheses may be divided into separate models